

CONTRACTOR 2					
S	N	Sub-activity	Total Cost (NGN)	Total Cost (USD)	Total Cost (GBP)
	1	Plot demarcation and tree planting			
	2	Shelter construction			
	3	Latrine construction			
		Total			

Grand Total					
S	N	Sub-activity	Total Cost (NGN)	Total Cost (USD)	Total Cost (GBP)